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PERFORMANCE WORK STATEMENT 

NSB KINGS BAY, GA AND NB KITSAP, WA 

SECURE BROW SYSTEM SUSTAINMENT 

 

 

1.0 PROJECT DESCRIPTION:  This is an Indefinite-Delivery, Indefinite-Quantity Firm Fixed Price 

type contract to provide engineering services, support planning, and scheduled maintenance and non-

scheduled maintenance of the Secure Brow System (SBS) installed at the Naval Submarine Base (NSB) 

Kings Bay, GA and Naval Base (NB) Kitsap, WA.   

 

The SBSs are managed by the Naval Facilities Engineering and Expeditionary Warfare Center 

(NAVFAC EXWC), Port Hueneme, CA for the U.S. Navy Strategic Systems Program.   

 

There are fourteen (14) total SBSs under this requirement.  Seven (7) SBSs are located at NSB Kings 

Bay and seven (7) are located at NB Kitsap.  These sites are hereafter called “Activity” in this 

specification.   

 

This requirement is for quarterly planned maintenance; unplanned emergence repair; and weekly minor 

repair maintenance at each of the fourteen activities. 

 

 

2.0 LOCATION OF WORK:  Effort associated with this PWS shall primarily be performed at the 

Activity site.  

 

Contractor personnel will be required to travel in support of this contract.  All travel associated with the 

direct execution of this contract shall comply with the requirements of the most recent Joint Travel 

Regulations (JTR) volume 2.   

 

2.1   Kickoff Meeting:  The offeror may be required to participate in a pre-award kickoff meeting with 

the Government to clarify and address requirements at NAVFAC EXWC, Naval Base Ventura County, 

Port Hueneme, CA.  However, participation by the offeror via a teleconference meeting is acceptable. 

 

2.2  Travel outside of the Port Hueneme area:  Travel will be required for planned maintenance and 

for non-scheduled maintenance.  One (1) roundtrip shall be required to NSB Kings Bay, GA; and one 

(1) roundtrip shall be required to Naval Base (NB) Kitsap, WA to accomplish quarterly planned 

maintenance.    

 

Additional travel to these sites will be required for weekly minor repair maintenance (one day per week) 

and for non-scheduled emergence repair maintenance.  These requirements will be addressed in a 

separate section. 

 

 

3.0 SCOPE OF WORK:  The contractor shall provide all labor, design services, material 

procurement, fabrication, shipping, staging, equipment and overall project management and supporting 

documentation (i.e. project execution plan, safety, environmental documentation, cost reports, etc) to 

maintain the SBS systems.  Specific requirements herein are:   
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(a)  The contractor shall select, manage and coordinate local contractors and local material and 

equipment suppliers associated with scheduled and non-scheduled emergency repairs to sustain 

operation of the SBSs and all system components.  

  

(b)  The contractor shall perform scheduled quarterly maintenance at each of the seven (7) activities 

located at NSB Kings Bay, GA and NB Kitsap, WA. 

 

(c)  The contractor shall provide scheduled and non-scheduled maintenance, and emergency repair 

services associated with the operation of the SBS systems and provide a 24-hour response time to 

requests or questions directed to the SBS.  

 

(d)  The contractor shall prepare plans and reports to include a Project Execution Plan, a Safety Plan, an 

Environmental Protection Plan, and Quarterly Maintenance and Financial Status Reports.   

 

 

Major tasks for this effort are described in the following sections: 

 

 

3.1  PROJECT MANAGEMENT 

 

The Contractor shall provide overall project management including project planning, scheduling 

coordination with Government and shipping agencies, tracking material shipments and cost reporting for 

the subsequent requirements specified in this Performance Work Statement.   

 

The Contractor shall select, manage and coordinate local contractors and local material and equipment 

suppliers.   

 

The Contractor shall be responsible for managing and coordinating field operations.  Additional areas of 

responsibility include coordination and interface with the Activity Port Operations, Security 

Department, Fire Department, Safety Department, Environmental Department and the Public Works 

Department to ensure all operations are conducted in accordance with established base operating 

procedures.   

 

The Contractor shall also monitor field operations to insure that project operations are conducted in 

accordance with established procedures for hazardous materials and hazardous operations. 

 

 

3.2 PROJECT EXECUTION PLANNING 

 

3.2.1 Project Execution Plan (PEP) 

The PEP establishes the responsibilities of participating organizations and provides general guidelines / 

procedures to be followed during the accomplishment of work. 

 

The Contractor shall prepare a PEP (CDRL A001).  The plan shall identify the subcontractors, material, 

equipment, and planned quarterly maintenance schedules for maintaining the SBS at the Activities.   
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The PEP shall also contain: 

 

1. Bill of materials 

 

2. Overall planned quarterly maintenance schedule broken down by the Activity arrival and 

departure dates. 

 

3. Material & Equipment delivery schedule (Both Government and Contractor furnished 

materials and equipment). 

 

4. Subcontractor Management Plan with selected subcontractors who will be providing project 

support.  

 

5. Procedures for compliance with most recent version of EM385 or NAVFAC P-307 (if 

applicable). 

 

6. Material packing procedures to include material arrangements in containers and or dunnage 

and tie-down requirements for shipping to sites. 

 

3.2.2 PEP Submittal Requirements 

 

 The Contractor shall submit a draft copy of the PEP to the Government not later than 15 calendar days 

after contract award.  The Government will review the plan for approval within 7 working days and 

provide feedback to the Contractor.  The final copy of the PEP shall be submitted to the Government 

NLT 20 days before commencing first scheduled maintenance visit. 

 

 

3.3 SCHEDULED QUARTERLY MAINTENANCE  

 

3.3.1 Maintenance Schedule Requirements 

 

The Contractor shall perform routine quarterly maintenance at the Activities specified in accordance 

with this PWS and the SBS Operators Manual and SBS Service Manual provided in the GFI.   

 

For planning purposes, the Contractor shall assume that the first quarterly maintenance cycle is 

anticipated to commence on Aug 26, 2013. 

 

3.3.2 Safety Supervisor. 

 

The Contractor shall provide a Marine Construction Supervisor who will act as the onsite Safety 

Supervisor and a liaison with a Navy Technical Representative (NTR).   

 

The NTR will provide a maintenance cycle checklist to the contactor and inform the Activities that the 

contractor will be performing on-site inspection duties.  The NTR will ensure that appropriate quality 

control will be maintained at these Activities.     
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3.3.3  Safety Briefings.  The Contractor shall conduct a daily safety briefing for all project personnel 

prior to the commencement of each day’s activities.  Work cannot proceed until the contractor has been 

made aware of all safety procedures defined in the Safety Plan and of safety requirements of Federal, 

State and local laws, rules, and regulations. 

 

3.3.4 Maintenance Schedule Submittals 

 

A proposed maintenance schedule shall be drafted and submitted with the PEP.  The schedule shall 

detail arrival and departure dates for the Activities.  Maintenance shall be scheduled so that the 

Activities have been visited no earlier than 90 days and no later than 110 days from the previous visit.   

 

The contractor shall be responsible to provide an adequate crew size to accomplish the required 

maintenance.  The Contractor shall include a maintenance schedule outlining crew size and working 

days on site.   

 

The Government anticipates that quarterly maintenance will require two (2) personnel to provide an 

inspection of not more than three days and two days of roundtrip travel to each activity.  

 

Working days in may be adjusted by the Contractor to accommodate a larger or smaller crew size and 

support platforms.  When providing a maintenance schedule, the Contractor shall use a format similar to 

the below sample table 1 below:   

 

Table 1.  Maintenance Schedule 

 

ACTIVITY *Working 

Days Onsite 

COMMENTS 

NSB Kings Bay, GA  

NBK WA 
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TOTAL 3  

   

*Working days onsite does not include mobilization / demobilization days. 

 

All Contractor maintenance schedule submittals for sites visited shall be furnished to the Government in 

both hard copy and in digital Word or Excel format.  See Section 4.2 for digital format requirements.  

 

3.4  PLANNED MAINTEANCE 

 

The Contractor shall perform all necessary planned maintenance so that the SBS system is “fully 

operational” at the end of each maintenance cycle.  The system needs to be working in a full operational 

capacity even after the contractor completes all necessary maintenance as specified in 3.4.1 through 

3.4.6.   The contractor will be provided a checklist for planned maintenance    

 

 

3.4.1  Guard Shack-Brow Door (GS-BD):  The Contractor shall perform all necessary inspections, 

tests, adjustments, repairs and/or replacements so that all components of the GS-BD are in the as-built 
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configuration.  The contractor will be given the as-built configuration in a DoD Unclassified Nuclear 

Information (UNCI) package that will have limited distribution per GFI.   

 

Typical maintenance and repairs include but are not limited to: 

 

 Guard Shack personnel door lubrication. 

 Brow Door inspection and adjustments, including photo eyes, reversing edge, control panel, 

junction boxes, head assembly, drive belts,  spreader bar, weather seal, side column, brake 

release, spring pack, and door panel.  

 Uninterruptible Power Supply (UPS) battery replacement 

 

3.4.2 Access Closure System (ACS):  The Contractor shall perform necessary inspections, tests, 

adjustments, repairs and/or replacements to ensure that the ACS is fully operational.  This includes, but 

is not limited to: 

 

 Battery replacement 

 Desiccant replacement 

 Data port connections  

 Pigtail cable inspection and replacement if necessary 

 ACS test suitcase 

 

3.4.3  Uninterruptible Power Supply (UPS):  The Contractor shall perform necessary inspections, tests, 

adjustments, repairs and/or replacements to ensure that the UPS is fully functional.  Typical tasks 

include but are not limited to:  

 

 Battery replacement. 

 

3.4.4  Mid-Brow Door (MBD):  The Contractor shall perform necessary inspections, tests, 

adjustments, repairs and/or replacements to ensure that the MBD fully functional.   A planned 

maintenance checklist such as the one in Enclosure (1) will be provided to the contractor.   

 

3.4.5  Pierside Personnel Traffic Control System (PPTCS):  The Contractor shall perform necessary 

inspections, tests, adjustments, repairs and/or replacements to ensure that the PPTCS is fully functional.  

A planned maintenance checklist such as the one in Enclosure (1) will be provided to the contractor.   

 

3.4.6  Misc. Repairs:  In addition to the above, the Contractor shall perform any additional 

repairs/replacements of any other components that threaten the fully operational status of the SBS 

system.  The contractor will be responsible for making any necessary repairs if the system becomes 

inoperable during maintenance.  The contractor will perform an inspection check to ensure that the 

system is fully operational to the NTR’s satisfaction. 

 

 

3.5 UNPLANNED EMERGENCY REPAIR MAINTENANCE 

 

To summarize, the Contractor shall perform Unplanned Emergency Repairs Maintenance to the SBS 

system.  The contractor shall: 
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 Provide a 24/7 phone message service to allow users to convey trouble calls that address the 

functionality and operability of the SBS system. 

 

 Document the trouble calls and convey calls to the NTR within 24 hours. 

 

 Perform Unplanned Minor Repairs once per week 

 

 Perform all Emergency Repairs not exceeding $3,000.00 within 24 hours.  

 

If emergency repairs are greater than $3,000.00 per incident, then a task order will be issued to the 

Contractor to make repairs. 

 

3.5.1 Service Call Phone Number.  The contractor shall provide a 24/7 day-to-day phone message 

service to users of the SBS in any operational capacity.  The phone message service will allow users to 

convey any problems with the operability of the SBS system.  The contractor will relay the trouble calls 

to the NTR within 24-hours.   The NTR will prioritize the trouble calls and will coordinate and schedule 

the repair service with the contractor.   

 

3.5.2 Routine Maintenance Minor Repairs.  The Contractor shall perform emergent minor repairs such 

as replacing light bulbs, replacing broken receptacle covers, and other miscellaneous minor repairs at the 

site.  The repairs will be based on a response to a generated trouble call from the site.  These actions will 

be routine in nature and not require major planning of time and material.   

 

For bidding purposes, routine maintenance and minor repairs is estimated to require no more than one 8 

hour day per week maximum and material cost of no more than $100.00 per week.   

 

3.5.3 Unplanned Emergency Repairs (Service Calls).   The Contractor shall adhere to the following 

requirements for Unplanned Emergency Repairs from service calls: 

 

 Respond to all requests or questions directed to the SBS System Support phone number during 

weekdays within 24 hours.   

 

 Communicate with the SBS Project Manager or NTR on a weekly basis and document detail 

activities undertaken as part of repair services and summarizing any information posted. 

 

 Perform all Emergency Repairs not exceeding $3,000.00 within 72 hours.  

 

 Prepare status reports on a weekly basis, detailing activities undertaken as part of SBS support, 

and summarizing the nature of any information in the interest of application support.  

 

The Contractor will be required to respond onsite within 48 hours once contacted by the NTR. 

Emergency Repair/Non-routine maintenance tasks include but are not limited to: 

 

 Remove and replace GS Rytec door assembly… 

 Remove and replace ACS control system… 
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 Remove and replace UPS batteries or system… 

 Remove and replace Norcon communication system… 

 Remove and replace MBD door assembly… 

 Remove and replace PPTCS door assembly…  

 

 

3.6 GENERAL SITE REQUIREMENTS 

 

3.6.1   Material and Equipment Storage 

 

While on-site, the Contractor shall be responsible for securing all materials and equipment stored at the 

site during the project period of performance.  The Government will assist the contractor in establishing 

liaison with the proper base commands and personnel to accomplish the safe and proper stowage of 

materials and equipment.   

 

The Contractor shall be required to comply with all station regulations including security, fire, safety, 

traffic, hazardous waste disposal, emergency spill plan, heavy weather condition requirements.  Hot 

work permits will be required for any hot work performed onshore at the Activity.   

 

3.6.2 Mobilization of Materials and GFM Staging 

 

The Activity shall provide material staging areas for the Contractor’s materials and equipment.    

 

3.6.3 Personnel Contact Information 

 

While on site the Contractor shall provide emergency contact information for all key personnel and a list 

providing name, social security and citizenship of personnel requiring access to the project site and 

Activity to the Activity security offices and host nation security forces (IF APPLICABLE). 

 

3.6.4 Material Deliveries.  

 

Materials should be scheduled for delivery directly to the Activity.  The NTR shall provide specific 

shipping address after contract award. 

 

Materials should be marked:  HOLD FOR SECURE BROW MAINTENANCE 

 

3.6.5 Equipment Leasing.  The Contractor may be required to lease or provide: land cranes, forklifts, 

and other misc. tools and equipment capable of performing the various tasking. 

 

3.6.6 Contractor Furnished Material (CFM). 

 

The Contractor shall be required to fabricate/ procure, and deliver the hardware to the Activity as 

directed by the NTR.  Material shall be package, shipped, and stored in a manner than prevents damage.  

The Contractor shall liaison with the NTR and local activity representatives on the specific location 

where the hardware will shipped and be stored.  
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3.6.7 Material Handling. 

 

The Contractor shall provide all material handling services to perform the tasks described in this PWS.  

    

3.6.8 Material Transportation. 

 

The Contractor shall provide transportation to the site for all materials and equipment required to 

perform this PWS.  Contractor purchased materials and equipment shall be defined by the Contractor in 

the PEP -- CDRL (A001). 

 

3.6.9 Demobilization 

 

Upon completion of each quarterly maintenance visit, the Contractor shall ensure all equipment and 

materials are stored neatly at the Activity, as specified by the NTR.  

 

 

 3.7 SAFETY AND ENVIRONMENATAL PLANS AND REPORTS  

 

3.7.1 Project Safety Plan 

 

The Contractor shall submit a safety plan two (2) weeks prior to commencing on-site work per CDRL 

A002.  The plan shall address safety requirements while conducting planned and non-planned 

maintenance, and emergency repair services associated with the operation of the SBS systems. 

 

The plan shall comply with the latest editions of 29CFR, U.S. Army Corps of Engineers Safety and 

Health Requirements Manual, EM385-1-1.  The plan shall also address an Accident Prevention Plan 

(APP) procedures and emergency telephone numbers in the event a worker is injured on the job.  

Procedures for transportation of injured personnel and maps to the nearest hospital shall be defined.   

Work cannot proceed until the Safety Plan has been approved by the Government.  A sample basic 

outline format for APPs can be found in Appendix A of EM385-1-1.  

 

 3.7.2 Environmental Plan 

 

The Contractor shall submit an Environmental Plan (EP) 10 calendar days prior to commencing on-site 

maintenance per CDRL A003.   The plan shall address environmental protection requirements while 

performing planned and non-planned maintenance, and emergency repair services associated with the 

operation of the SBS systems.  Work cannot proceed until the Environmental Plan has been approved by 

the Government.   The environmental plan shall address the following: 

 

1.  Required permits and certifications 

2. Contingency plan in case of need to recover spilled materials 

3. Disposal of hazardous waste 

 

The Contractor shall include in the EP a section titled Hazardous Waste (HW) Plan.  The HW Plan shall 

identify the procedures for which hazardous waste, either brought to the work site or generated at the 

work site, is tracked pursuant to the Contract Clause “FAR 52.223-3, Hazardous Material Identification 
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and Material Safety Data.”  This includes a list of the hazardous materials planned for use at the site and 

the plans and procedures for which the hazardous materials will be used, labeled, stored and disposed. 

 

The Contractor shall include a discussion on the procedures for spill response of each hazardous waste 

identified.  The EP shall include as an appendix all Material Safety Data Sheets (MSDS’s) for all 

identified hazardous waste.  MSDS for lead plugs will be provided as GFI for inclusion into the EP.  A 

copy of the EP shall be present at the project site at all times. 

 

In accordance with Navy hazardous waste minimization regulations, the Contractor shall substitute 

materials as necessary to reduce the generation of HW and include a statement to the effect in the EPP.   

If permits are required for this project, the Government will obtain and provide installation permits or 

finding of categorical exclusion for this project to the Contractor. 

 

 

3.7.3 Quarterly Maintenance and Financial Reporting 

 

The Contractor shall provide maintenance for this contract for this task order after the completion of 

each quarterly maintenance visit in accordance with CDRL A004. 

 

 The quarterly maintenance reports shall document all repairs performed during the maintenance visit.  

At a minimum, the report shall include all performed maintenance and supporting photographic 

evidence, inventory of critical spare hardware, arrival and departure dates, crew names, a log of 

performed working hours/times, maintenance that was not accomplished with respect to the Quarterly 

Inspection Report and reasons why, and any additional comments or suggestions.   

 

The Contractor will use the template provided in Enclosure C-6 and submit within 7 working days after 

completion of visit at each Activity. 

 

3.8 GOVERNMENT FURNISHED EQUIPMENT AND INFORMATION 

 

3.8.1 Government Furnished Equipment (GFE) 

 

Some selected GFE may be provided to the Contractor on a case-by-case basis.   Items such as crane 

support, forklift and operator support, and small tools may be provided to the Contractor provided that 

the Contractor identifies specific requirements as part of their technical proposal.   Items that may be 

provided are subject to availability at time of project installation.   Non-consumable items lost or 

damaged during project operations shall be replaced by the Contractor at no cost to the Government.  

GFE will not be made available for quarterly maintenance inspections. 

 

3.8.2 Government Furnished Information (GFI) 

  

Government furnished information for this task order is listed below and available upon request: 

 

 Activity Information Sheets and Site Specific Drawings 

 Contractor Furnished Material Design Drawings 

 Secure Brow Operating Manual and Service Manual and drawings 
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 Quarterly Maintenance Report Template 

 

3.8.3 Government Furnished Material (GFM) 

 

The Contractor shall ensure all GFM is properly stored and inventoried each quarterly visit and 

submitted with the Quarterly maintenance report.   

 

 

 

4.0 DELIVERABLES  

 

Task Orders negotiated under this contract shall include its own list of deliverables and/or Contract Data 

Requirements List (CDRL) as specified by the Government.  They will include appropriate details such 

as content, format, timing, and receiving party.   

 

4.1 Deliverables Schedule 

 

The Contractor shall provide the following documentation according to the deliverable scheduled shown 

in Table 2.   

Table 2 – Deliverables Schedule 

 

CDRL DESCRIPTION SOW DUE DATE FREQUENCY 

A001 Project Execution Plan 3.2.1 Draft: 15 days after contract award 

Final: 20 days before first site visit 

Required per 

contract award  

A002 Safety Plan 3.7.1 2 weeks prior to starting onsite 

work 

Per contract award 

A003 Environmental Protection 

Plan 

3.7.2 10 calendar days prior to starting 

onsite work 

Per contract award 

A004 Quarterly Maintenance and 

Financial Status Reports 

3.7.3 7 working days after completion of 

maintenance cycle. 

Per quarterly 

maintenance 

 

 

4.2 Format of Deliverables 

 

All reports and CDRLs will be submitted electronically as both a Microsoft Office 2000 compatible 

format and an Adobe Acrobat PDF version 5.0 or higher.   

 

Documents shall be supplied electronically via a readable media (CD, E-mail.) NOTE: Minimum 

Protection Requirements for Controlled Unclassified Information: Security classification guides 

(OPNAVLNST 5513 series) and unclassified limited documents (e.g., FOUO, Distribution Statement 

Controlled) are not authorized for public release and, therefore, cannot be posted on a publicly 

accessible web server or transmitted over the Internet unless appropriately encrypted. 

 

Reports shall provide a comprehensive description of the work being documented.  Drawings, charts, 

illustrations and other material needed to clarify the presentation shall be included.  The format for 
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required reports shall reflect the formats provided as GFI, where applicable.  Calculations and computer 

output, if applicable, shall be listed as appendices to the report. 

 

Reports shall be clearly written, describe the work adequately, be well edited and be acceptable for 

release as a quality document.  The report shall document the results of all analyses performed.  Draft 

reports shall be finished products requiring only technical changes as the result of Government review.   

 

 

5.0 PERSONNEL QUALIFICATIONS 

 
The following definitions establish the Key labor categories required under this contract.   

 

 Program Manager:  This individual must have: 

 

a. A Bachelor Degree in Science, Engineering or Business. 

b. Demonstrated experience in managerial and technical skills. 

 

Project Manager:  This individual must have:  

  

a. Demonstrated experience with one of the following: military field logistics, mechanical 

engineering, and evaluation testing and demonstrations of newly developed technologies. 

b. Demonstrated experience in planning, design, and execution of newly developed 

technologies. 

 

 Lead Technician:  The individual must have:  

 

a. Experience in planning, designing and execution of technology demonstrations.  

b. Experience in military logistics, communications, system engineering, test and evaluation 

of advanced engineering and logistics concepts, technical support, data management, data 

reduction, gathering and analysis of information. 

 

 

6.0 PERFORMANCE REQUIREMENTS 

 

The Contractor Performance Requirements are outlined in the Quality Assurance Surveillance Plan 

(QASP).  Specific performance requirements for this contract and each subsequent contract will be 

provided when a request for proposal is submitted to the contractor.  Performance Requirements 

Summary Matrix for this contract is provided in Table 2.  Specific requirements will be similar for 

subsequent contracts.  
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Table 2.  Performance Requirements Summary Matrix 

 

Performance 

Objective 

 

Performance 

Standard 

 

Acceptable 

Quality Level  

 

Assessment 

Level 

 

Incentive 

 

 

Remedy 

 

 

Project 

Execution 

Plan  

Accuracy, 

comprehensiveness, 

and timeliness of the 

documents will be 

weighted on a 

percentage basis. 

 

100% 

Completion of 

the 

documentation 

provided 

meets 

adherence 

with the 

performance 

standard and 

delivery due 

date.  

 

COR shall 

review 

submittal 

within 5 days 

of receipt of 

documentation. 

100% 

inspection of 

documents by 

the COR upon 

receipt and 

potential 

customer 

feedback. 

 

Document 

Contract 

Performance 

Assessment 

Report 

System 

(CPARS) on 

contractor’s 

performance. 

 

Contractor 

shall resubmit 

documentation 

and submit a 

plan on how 

they shall 

prevent 

resubmission 

documentation 

without on 

future 

documentation. 

 

Safety Plan Accuracy, 

comprehensiveness, 

and timeliness of the 

documents will be 

weighted on a 

percentage basis. 

 

100% 

Completion of 

the 

documentation 

provided 

meets 

adherence 

with the 

performance 

standard and 

delivery due 

date.  

 

COR shall 

review 

submittal 

within 5 days 

of receipt of 

documentation. 

100% 

inspection of 

documents by 

the COR upon 

receipt and 

potential 

customer 

feedback. 

 

Document 

Contract 

Performance 

Assessment 

Report 

System 

(CPARS) on 

contractor’s 

performance. 

 

Contractor 

shall resubmit 

documentation 

and submit a 

plan on how 

they shall 

prevent 

resubmission 

documentation 

without on 

future 

documentation. 

 

Environmental 

Protection 

Plan 

Accuracy, 

comprehensiveness, 

and timeliness of the 

documents will be 

weighted on a 

percentage basis. 

100% 

Completion of 

the 

documentation 

provided 

meets 

adherence 

with the 

performance 

standard and 

delivery due 

100% 

inspection of 

documents by 

the COR upon 

receipt and 

potential 

customer 

feedback. 

 Document 

Contract 

Performance 

Assessment 

Report 

System 

(CPARS) on 

contractor’s 

performance. 

 

Contractor 

shall resubmit 

documentation 

and submit a 

plan on how 

they shall 

prevent 

resubmission 

documentation 

without on 

future 
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date.   documentation. 

 

Quarterly 

Maintenance 

and Financial 

Status Reports 

Accuracy, 

comprehensiveness, 

and timeliness of the 

documents will be 

weighted on a 

percentage basis. 

100% 

completion of 

the 

documentation 

provided 

meets 

adherence 

with the 

performance 

standard and 

delivery due 

date.   

100% 

inspection of 

documents by 

the COR upon 

receipt and 

potential 

customer 

feedback. 

Document 

Contract 

Performance 

Assessment 

Report 

System 

(CPARS) on 

contractor’s 

performance. 

 

Contractor 

shall resubmit 

documentation 

and submit a 

plan on how 

they shall 

prevent 

resubmission 

documentation 

without on 

future 

documentation. 

 

 

7.0 MANDATORY COMPLIANCE REFERENCES 

 

Each contract will provide its own list of Safety and Security references that must be reviewed and/or 

adhered to.  In all cases, the work must be performed in accordance with federal, state, local, and 

installation laws and regulations, Naval policies, regulations and instructions. 

 

 

7.1 SAFETY  

 

7.1.1 Personal Protection Equipment.  The Contractor shall be in accordance with the NAVFAC EM-

385 for wearing all Personal Protection Equipment while working on site. 

 

The contractor shall comply with the latest editions of 29CFR, U.S. Army Corps of Engineers (COE) 

EM385-1-1.  The contractor shall be aware of address procedures and emergency telephone numbers in 

the event a worker is injured on the job.  The contractor shall be made aware of procedures for 

transportation of injured personnel to the nearest hospital shall be defined.   

 

 

7.2 SECURITY 

 

7.2.1 Security Access.  The Contractor will not require access to classified documents or classified 

areas.  Documents under this task order shall not contain classified information. However, any reports or 

documentation resulting from this contract cannot be distributed without formal approval from 

NAVFAC EXWC. 
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8.0 PERIOD OF PERFORMANCE 

 

The contract period of performance for the base contract year, for purposes of the quarterly maintenance 

and the issuance task orders is one year (365 days) from the date of contract award.  

 

 

9. 0 PLACE OF PERFORMANCE 

 

The place of performance and delivery for any services to be performed under this requirement are 

Naval Submarine Base (NSB) Kings Bay, GA and Naval Base (NB) Kitsap, WA. 

 

 

10.0 POINTS OF CONTACT 

 

The Contracting Officer Representative (COR) is: 

 

Name: Robert Sandoval, P.E. 

NAVFAC EXWC Code EX320 

Telephone: Commercial (805) 982-1466; DSN: 551-1466 

Fax: Commercial (805) 982-1478; DSN: 551-1478 

Email: bob.sandoval @navy.mil  

 

The Navy Technical Representative (NTR) is: 

 

Name: James ( Jay) Jones  

Secure Brow System Manager 

NAVFAC EXWC Code EX300 

Telephone: Commercial 757 492-6709 

Email: james.w.jones7@navy.mil 

mailto:james.w.jones7@navy.mil

